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Utility will provide the Company with a report that provides a Preliminary Engineering 
Study ("PES") requested by the Company for construction of necessary facilities as 
described below (the "Services") following completion of an Interconnection Screening 
Study for the same location and less than or equal to the maximum volume / flow rate 
that will be the basis for this PES. 

Utility proposes to analyze the impact on its gas transmission system of receiving 
   minimum, average and maximum, 
respectively,  thousand Standard cubic feet per day (MScfd) 
on a 1/24th 

ratable hourly basis of new supply at   , 
California, on a () Displacement and/or an () Expansion Receipt Point Capacity 
basis and identify any system improvements necessary to accept this new supply. 

The cost estimate calculated by Utility will include, but not be limited to, land acquisition, 
site development, right-of-way, metering, gas quality, permitting, regulatory, 
environmental, unusual construction costs, and, if applicable, operating and 
maintenance costs for any facility improvements, accurate to +100% / -50% based on a 
site visit and route evaluation for the Company's project. The findings and estimate will 
not constitute a proposal by Utility. Utility will not have performed a specific site or route 
evaluation for the Company's project in the development of this estimate. Other service 
costs associated with construction of the Interconnector's Facility that are not part of 
already offered services could include, but not be limited to, engineering, consulting, 
contracting, construction costs, and environmental studies. 

Utility's construction costs continue to rise with increasing costs of labor and materials. 
Since the PES is developed using average historical project cost data, it is highly likely 
that the actual construction costs for the Company's particular project will vary 
significantly from the PES. Utility urges the Company to retain the services of a third-
party engineering construction firm or enter into a Detailed Engineering Study with Utility 
to develop a more accurate construction cost estimate for this specific project. 

Because of the exclusions and limitations of this initial review, Utility does not 
recommend that the Company use the PES for any other purpose, including any 
substantive planning or other decisions regarding the cost or viability of its project, 
except to further evaluate Company's project via a Utility Detailed Engineering Study. 
Any use by the Company is solely at its own risk and should factor in the above risks 
and limitations. 



 
PRELIMINARY ENGINEERING STUDY - 

ATTACHMENT A-1 

 
 

  
Automated Documents, Preliminary Statement, Part A Page 2 of 2 
 Form No. 79-1209A-1, Attachment A-1 
 Advice 4366-G 
 January 2021 

A report that summarizes the results of Utility's analyses, identifies the study 
parameters, assumptions, limitations and the estimated construction costs of any facility 
improvements, evaluates whether the Interconnection Screening Study identified 
pipeline system has sufficient physical Takeaway Capacity to safely accommodate 
Company's specified maximum volume / flow rate on a ratable 1/24th hourly basis, Utility 
pipeline routing recommendation using Utility's rights-of-way, identification of the then 
current maximum allowable operating pressure and, if available, the operating pressures 
of the Utility's receiving pipeline system and potential pipeline route obstructions as 
determined by the Utility's physical observations will be provided to the Company. 

The estimated cost to perform the Services is $  . Utility will 
complete the analysis within ______ business days after receipt and Utility posting of 
payment. 

Payment in full of the estimated cost of the Services is required upon execution of an 
Attachment A1 to proceed with the analysis. The Company will be responsible for the 
actual costs of the Services; to this end, an invoice or refund will be issued to the 
Company at the completion for any difference between the actual costs and this 
estimate. 

Capitalized terms used but not defined in this Attachment have the meaning ascribed to 
them in Utility's Tariff Rule No. 29. 
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