



Gas Sample Form No. 62-0579
Design/Construction Change Order Request

Sheet 1

**Please Refer to Attached
Sample Form**



DESIGN / CONSTRUCTION CHANGE ORDER REQUEST

Project Title: _____

Date: _____

Order #: _____

Prepared by (print): _____

Phone #: _____

Location of Change: _____

Check all that apply:

Electric Gas Design Construction

Description of Change or additional work: (e.g. flopped lot, trench occupant change, etc.)

Description of Estimated Costs	Cost	Tax
Total Estimated Cost of Change		

This change requires detailed cost development.

Date Requested for Design/Construction Change: _____

We the undersigned, as a principal or agent for the owner, hereby authorize PG&E to perform the above described work and agree to make payment within thirty (30) days from the receipt of this invoice. This agreement does not supersede or cancel any other applicable contract terms and conditions. If at any time during construction or thereafter, a change in condition exists that would deviate from PG&E standards as described in G.O. 95, 112E, 128, or the Gas and Electric Service Requirements specifications, PG&E will notify the applicant, make the needed modifications or repairs and prepare a change order for billing at the applicant's expense.

This agreement is effective when accepted and executed by PG&E.

Company

PACIFIC GAS AND ELECTRIC COMPANY

Work Authorized by (print)

Executed for PG&E by (Print)

Signature

Signature

Title

Title

Phone Number

Phone Number

† Information collected on this form is used in accordance with PG&E's Privacy Policy. .
The Privacy Policy is available at pge.com/privacy.