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This Mobilehome Park Utility Conversion Program Agreement (“Agreement”) is made and 
entered into by and between    (“MHP 
Owner/Operator”), a   organized and existing under the laws of the 
state of  , and the Utility, “Pacific Gas and Electric 
Company” (“PG&E” or “Utility”), a corporation organized and existing under the laws of the state 
of California. MHP Owner/Operator and PG&E may be individually referred to as a “Party” and 
collectively as the “Parties.” 

RECITALS  

WHEREAS, PG&E offers a ten-year program under the direction of the California Public Utilities 
Commission (“CPUC” or “Commission”) pursuant to Decision 20-04-004 whereby master-
metered Mobilehome Parks (“MHP”) may elect to convert to direct utility service, with eligible 
costs for “To-the-Meter” and “Beyond-the-Meter” work to be borne by PG&E (MHP Program). 

WHEREAS, MHP Owner/Operator desires to convert the master-metered system(s) in its MHP 
to direct service from PG&E under the MHP Program. 

In accordance with the foregoing premises, the Parties agree as follows: 

1. General Description of Agreement 

1.1. This Agreement is a legally binding contract. The Parties agree to be bound by the 
terms and conditions set forth herein, incorporated herein by reference, and the 
requirements of Electric and Gas Rule 28 (“MHP Rules”). This Agreement and the 
MHP Rules shall govern the conversion of the entire private owned and operated 
electric and/or natural gas distribution system servicing the MHP to direct PG&E 
electric and/or gas distribution and service, including all HCD permitted Mobilehome 
Spaces (MH-Space), eligible common areas, permanent buildings, and/or structures 
that currently have utility service.  

Utility service to be converted to direct PG&E service (check one) 
☐  Electric Only ☐  Gas Only ☐  Electric & Gas 

If the gas or electric service at the MHP is provided by a different Utility, please 
provide the name of the Utility who provides the other service. 

☐  Electric ☐  Gas  Name of Utility:   

1.2. Prior to signing this Agreement, the MHP Owner/Operator would have already 
submitted the California Public Utilities Commission (CPUC or Commission’s) “Form 
of Intent” and the MHP Application (Form 79-1164), and continue to be bound by the 
terms set forth in those documents. 
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1.3. The number of MH-Spaces that will be eligible for conversion to direct Utility service 
under the MHP Program (both “To-the-Meter” and “Beyond-the-Meter”) shall be 
equal to the number of occupied residential MH-Spaces permitted by the California 
Department of Housing and Community Development or its designed agency, 
within the MHP that currently receives a discount under the current qualifying 
mobilehome rate schedule and the number of unoccupied residential MH-Space 
permitted by the California Department of Housing and Community Development or 
its designed agency, that are designated on the MHP Application that are currently 
able to receive electric and/or gas service from the existing master-metered system 
(Legacy System) 

1.4. The MHP Owner/Operator must provide the following documents with the MHP 
Agreement pursuant to MHP Program criteria in MHP Rules: (1) proof that the MHP 
has a valid operating license from the governmental entity with relevant authority; (2) 
if the MHP is operated on leased real property, proof that the land lease will continue 
for a minimum of 20 years from the time that the MHP Agreement is executed by the 
Utilities; and (3) declaration under penalty of perjury/affirmation that the MHP is not 
subject to an enforceable condemnation order or to pending condemnation 
proceedings (See Attachment A).  

1.5. This Agreement Commission conforms to (D.)20-04-004 and has been approved by 
the CPUC for use between PG&E and the MHP Owner/Operator. The terms and 
conditions of this Agreement may not be waived, altered, amended or modified, 
except as authorized by the CPUC. This agreement at all times shall be subject to 
such modifications as the California Public Utilities Commission may direct from time 
to time in the exercise of its jurisdiction. 

2. Representations 

2.1. Each Party agrees to the terms and conditions of the MHP Program as stated in this 
Agreement, the MHP Application and MHP Rules. All tariffs associated with this 
Program may be amended from time to time, subject to CPUC approval. 

2.2. Each person executing this Agreement for the respective Parties expressly 
represents and warrants that he or she is authorized to act as signatory for such 
Party in the execution of this Agreement. 

2.3. Each Party represents that: (a) it has the full power and authority to execute and 
deliver this Agreement and to perform its terms and conditions; (b) the execution, 
delivery and performance of this Agreement has been duly authorized by all 
necessary corporate entities; and (c) this Agreement constitutes such Party’s legal, 
valid and binding obligation, enforceable against such Party in accordance with its 
terms. 

2.4. Each Party shall (a) exercise all reasonable care, diligence, and good faith in the 
performance of its duties pursuant to this Agreement; and (b) carry out its duties in 
accordance with applicable regulations, laws, City and County ordinances and 
recognized professional standards. 
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3. Submittal of Agreements and Documents 

3.1. Upon receipt of the Agreement, the MHP Owner Operator will have thirty (30) 
calendar days to sign and submit the Agreement to PG&E.  

3.2. If requested by either party, a post engineering meeting can be requested prior to the 
signing of the Agreement to resolve any outstanding issues and concerns, and/or to 
review the reasonableness of the Contractor’s bid to perform the “Beyond-the-Meter” 
work. PG&E and the Commission encourage consultation and coordination between 
parties to ensure efficiency and avoid unnecessary (and non-reimbursable) costs. 
PG&E reserves the right to withdraw the MHP space approval for the MHP, and may, 
at its option, remove or place the MHP in the back of the queue of the pre-selected 
MHPs as specified in Section 10 of this Agreement. 

3.3. Agreements and documents shall be mailed to: 

Mobilehome Park Utility Conversion Program 
Pacific Gas and Electric Company 
300 Lakeside Drive  
Oakland, CA 94612 

4. Contractor selected by the MHP Owner/Operator to Perform “Beyond-the-
Meter” Work  

4.1. MHP Owner/Operator shall select a qualified, licensed contractor to perform the 
“Beyond-the-Meter” work at the MHP and shall consult and coordinate with PG&E on 
such selection. The MHP Owner/Operator shall provide in Attachment B, multiple 
bids (where applicable at least three) from contractors for proposed “Beyond-the-
Meter” work during the time frames specified by PG&E.  

4.2. If PG&E and the MHP Owner/Operator fail to agree upon the qualifications of the 
contractor selected to perform “Beyond-the-Meter” work, the CPUC’s Safety and 
Enforcement Division (SED) will be consulted to resolve the dispute.  

4.3. The Contractor shall be selected based on the “most cost-effective option”. PG&E 
reserves the right to review the reasonableness of bids for “Beyond-the-Meter” work 
that are received by the MHP Owner/Operator. PG&E and the CPUC encourage 
consultation and coordination between parties to ensure efficiency and avoid 
unnecessary (and non-reimbursable) costs. In all instances, the work performed by 
the Contractor must comply with applicable regulations, laws, ordinances, and 
recognized professional standards, and such work must be approved by the 
applicable governing inspection authority(ies).  

4.4. The MHP Owner/Operator understands and agrees that neither PG&E’s consultation 
and coordination with the MHP Owner/Operator regarding the selection of a 
Contractor, nor its review of bids or other pricing terms, constitutes an endorsement 
by PG&E of said Contractor or its work. Further, the MHP Owner/Operator 
understands and agrees that PG&E makes no guarantee or warranty, either 
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expressed or implied, with respect to the Contractor’s work. The MHP 
Owner/Operator understands and agrees that PG&E will not be liable for any claims 
related to “Beyond-the-Meter” facilities, including but not limited to claims related to 
the planning, design, construction and/or maintenance of such facilities, and the 
MHP Owner/Operator agrees to indemnify, defend and hold harmless PG&E and its 
officers, directors, employees and/or agents from and against any such claims.  

5. MHP Owner/Operator Responsibilities 

5.1. The MHP Owner/Operator will continue to have sole responsibility for compliance 
with all applicable laws governing Mobilehome Parks and compliance with the MHP’s 
own Rules and Regulations. 

5.2. Easements 

5.2.1. The MHP Owner/Operator shall provide or assist in obtaining rights-of-ways or 
easement as required by the Utility’s Distribution and Service Extension Rules 
(Rule 15 & 16) and (D.) 20-04-004.  

5.2.2. PG&E shall at all times have the right to enter and leave the park for any 
purpose connected with the furnishing of electric /gas service (meter reading, 
inspection, testing, routine repairs, replacement, maintenance, emergency 
work, etc.) and the exercise of any and all rights secured to it by law, and under 
all applicable PG&E tariffs. 

5.3. Engineering and Planning – Electric Distribution System 

5.3.1. The “Beyond-the-Meter” electrical system shall be designed to meet applicable 
code and regulatory requirements of any inspecting agency for installation of 
service equipment. Required permits must be obtained and shall be available 
for inspection by PG&E.  

5.3.2. PG&E will normally design and install a single phase, 120/240 volts, 200-
ampere electric meter service equipment at each individual MH-Space. Any 
requests for service modifications beyond the 200-ampere electric service or 
relocations beyond what is being provided by the MHP Program will be handled 
under PG&E’s current Rules and Tariffs.  

5.4. Engineering and Planning – Gas Distribution System 

5.4.1. The “Beyond-the-Meter” gas system shall be designed to meet applicable code 
and regulatory requirements of any inspecting agency for installation of gas 
house lines. Required permits must be obtained and shall be available for 
inspection by the UTILITY. 

5.4.2. PG&E will design and install a natural gas service line to deliver sufficient 
volume at PG&E’s standard delivery. Any requests for service modifications 
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beyond the standard delivery or relocations beyond what is being provided by 
the MHP Program will be handled under PG&E’s current Rules and Tariffs.  

5.5. Engineering and Planning – General 

5.5.1. MHP Owner/Operator shall ensure that any proposal for “Beyond-the-Meter” 
work prepared or received by the MHP Owner/Operator is based on a full 
knowledge of all conditions that would affect the cost and conduct of the 
conversion. The MHP Owner/Operator shall inform itself fully and convey to all 
potential Contractors and to PG&E the physical conditions at the work site, 
including as applicable, potential cultural sites, potential environmental issues, 
subsurface geology, borrow pit conditions and spoil disposal areas; the 
availability, location and extent of construction and storage area and other 
facilities or structures above and below ground; necessary safety precautions 
and safeguards; dimensions not shown on drawings; the extent of established 
lines and levels. MHP Owner/Operators who fail to disclose potential issues 
during the design phase risk removal from the program by PG&E.  

5.5.2. MHP Owner/Operator will at all times own and is responsible for the “Beyond-
the-Meter” utility service facilities.  

5.5.3. Requests for service entrance relocations, rearrangements and upgrades not 
covered by the MHP Program can be made by the MHP Owner/Operator and 
such modifications and additional incremental costs, will be the sole 
responsibility of the MHP Owner/Operator. Request for service modification 
may be made by the owner of the mobilehome/manufactured housing unit 
directly to the Utilities where the MHP lots are owned by the resident residing 
on the lot and as permitted by the MHP’s Rule and Regulations. PG&E will 
process such requests under current applicable tariffs. Such requests for “To-
the-Meter” services may require a separate service extension contract and 
shall be done in accordance with the effective service extension tariff. To the 
extent not covered by separate contract, costs for such requests are shown in 
Attachments C, D and E, attached hereto and incorporated herein. All costs not 
covered by the MHP Program must be paid in full to PG&E prior to or with the 
submittal of the MHP Agreement in order for the construction phase to begin. 

5.5.3.1. The MHP Owner/Operator, or its representative, is responsible to 
collect any and all fees associated with “To-the-Meter” service 
modifications that are not covered by the MHP Program that were 
requested on behalf of the MH-Owner and due to PG&E under the 
current Rules and Tariffs and forward those payments to the 
appropriate Utility.  

5.5.3.2. “Beyond-the-Meter” service modifications that are not covered by the 
MHP Program, including installation costs that exceed the most cost-
effective option (e.g. alternate routes or below ground installations), will 
not be eligible for reimbursement from PG&E. 
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5.5.3.3. Any requests for service entrance relocations, rearrangements and 
upgrades that occur after the design and engineering phase has been 
completed will result in a change order that may require redesign and/or 
re-engineering. Additional redesigned  and/or re-engineered costs will 
not be eligible for reimbursement from PG&E and will be the sole 
responsibility of the requesting party. 

5.5.4. The MHP Owner/Operator shall keep any worksite(s) free of debris, 
obstructions, landscape, and temporary facilities prior to the initiation of work 
by PG&E and/or the contractor. Temporary facilities may include, but is not 
limited to, storage sheds, decks, awning, car ports, or any facility that is not 
normally provided by the MHP. Relocation or removal of such items will not be 
eligible for reimbursement from PG&E. 

5.5.5. The MHP Owner/Operator will continue to own, maintain and be responsible for 
facilities located within the park’s common area, such as the office, clubhouse, 
laundry facilities, streetlights, etc., and their associated “Beyond-the-Meter” 
facilities. Utility meters will be installed to serve these facilities. MHP 
Owner/Operator will be responsible payment of Utility bills associated with such 
meters. Additional facilities that may be requested (e.g. streetlight fixtures) and 
associated energy charges for the common area facilities will be based on the 
applicable tariff and will not be eligible for reimbursement from PG&E.  

5.6. Existing Distribution System (Legacy System) 

5.6.1. The MHP Owner/Operator must continue to operate and maintain the existing 
master-meter/submeter system (“Legacy System”) and continue to provide 
utility service to the MHP residents until cutover to the new direct PG&E service 
system. At all times, the Legacy System will remain the property and 
responsibility of the MHP Owner/Operator, including ongoing maintenance, 
notification, post construction removal (if required), decommissioning and any 
environmental remediation.  

5.6.2. If the MHP has an existing propane gas distribution system, PG&E will, upon 
request, replace it with a natural gas distribution system, provided that; 1) the 
Utility offers natural gas service and the MHP is located within the franchise 
area that the Utility serves; 2) a distribution line is located nearby and can be 
connected safely and economically to the MHP; and 3) the request would be 
replaced under the Utility’s existing Distribution and Service Extension Rules 
(Rule 15 & 16) and would not qualify under the MHP Program. 

5.7. Permits 

5.7.1. Except for the routine, ministerial construction permits to be acquired by PG&E 
pursuant to Section 6 of this Agreement, the acquisition of all other permits that 
may be necessary will be the responsibility of the MHP Owner/Operator. This 
includes, but not limited to, the following: 
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 Environmental and governmental agency permits. 

 Caltrans permits. 

 Railroad permits. 

 HCD and/or local City and County building permits for electric and/or 
gas service work necessary to install new service delivery facilities 
including, but not limited to, gas house lines, electric meter pedestals, 
and terminations 

 Permits for the abandonment of the Legacy System.  

The work performed by the MHP Owner/Operator’s Contractor will include 
submittal of permits associated with all “Beyond-the-Meter” work to the agency 
with jurisdictional authority and such permits will be reimbursable under the 
MHP Program. Permitting costs related to the abandonment of the Legacy 
System will not be reimbursable under the MHP Program and are the 
responsibility of the MHP Owner/Operator.  

PG&E may assist the MHP Owner/Operator in preparation and submittal of all 
other permit applications, but construction permits not covered by PG&E will be 
paid by the MHP Owner/Operator. 

5.8. Environmental, Endangered Species and Cultural Resources Review 

5.8.1. Any environmental, endangered species and cultural resources remediation, or 
other resolution of environmental issues, and the costs associated with those 
efforts, are the sole responsibility of MHP Owner/Operator and must be 
addressed as required by the agency with jurisdictional authority. No utility shall 
assume any remediation responsibility and utility ratepayers shall bear no costs 
associated with any required remediation.  

5.8.2. Any environmental, endangered species and cultural resources issues that are 
identified during the conversion will result in the immediate suspension of work 
at the MHP. The MHP Owner/Operator shall resolve these issues prior to work 
resuming at the MHP.  MHP Owner/Operator may be granted additional time 
by PG&E to resolve environmental, endangered species and cultural resources 
issues prior to completing the conversion, however, such time will not exceed 
the period of the MHP Program, unless approved by the CPUC. 

5.9. Outreach and Education 

5.9.1. The MHP Representative will be the liaison for the MHP Owner/Operator and 
will be responsible for relaying project information to MHP Residents and to 
PG&E. The MHP Representative shall provide status updates to the MHP 
Owner/Operator and the MHP Residents from PG&E and provide timely status 
updates from contractor and MHP Owner/Operator to Utility.  
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5.9.2. All costs associated with the MHP Representative in performing the duties 
associated with the Program will be the responsibility of the MHP 
Owner/Operator and will not be reimbursable from the MHP Program. 

5.9.3. The MHP Representative shall be the central point of contact for all outreach, 
marketing and communication notices regarding the MHP Program that are 
intended for the MHP residents.  The MHP Representative shall distribute the 
information to the residents in a timely manner in accordance to MHP’s Rules 
and Regulations 

5.9.4. The MHP Owner/Operator must allow PG&E to directly contact the MHP 
residents during the project regarding the MHP Program, account setup and 
other utility programs. As stated in Section 7.1 of the MHP Application, if the 
MHP Owner/Operator did not provide a complete list of MH residents with 
contact information with its submittal of the MHP Application, it must do so with 
the submission of the MHP Agreement (Attachment A).  The list shall consist of 
a complete list of current residents for each space in the MHP, including name, 
address or space number, mailing address if different than physical address of 
unit, home phone number, cell phone number, email address, and other 
contact information. 

5.9.5. The MHP Representative shall ensure that its contractor works with PG&E and 
keeps the MHP residents informed of the status of the “Beyond-the-Meter” 
work. Communications will include notices such as temporary outages, detours 
or street closures. The MHP Representative will also ensure that such notices 
will remain consistent with PG&E communications and be distributed in a timely 
manner. 

5.10. Construction 

5.10.1. Construction of the conversion project may commence after compliance with 
Section D.3.b of the MHP Rules. 

5.10.2. The MHP Owner/Operator shall work cooperatively with PG&E to resolve 
construction issues that may arise during the project, such as providing an 
acceptable site for storage of PG&E’s construction materials and equipment 
during the project.  

5.11. Cutover / Completion of Conversion 

5.11.1. Prior to cutover, all jurisdictional authorities must inspect and approve 
installation of the “Beyond-the-Meter” work. 

5.11.2. Cutover cannot occur until PG&E is satisfied that 24 hour access is available to 
all utility facilities. Where such access may be restricted due to fencing or 
locked gating, the MHP Owner/Operator or the owner of the individual MH-
Spaces shall provide a utility approved locking device with a utility keyway. 
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Where electronic gates may be involved, the gate will be fitted with a key 
switch, with utility keyed keyway, which may activate the controller. 

5.11.3. The MHP Owner/Operator is responsible for discontinuing MHP utility service 
to all qualifying MH-spaces no later than 90 days after PG&E is ready to 
cutover all qualifying MH-spaces to direct Utility service. 

5.11.4. If requested by PG&E, the MHP Owner/Operator shall require Contractor to be 
available perform joint cutover with PG&E for the individual services within the 
MHP.  

5.11.5. If requested by the Utility, the MHP Owner/Operator shall have their Contractor 
purge the gas legacy master-meter system of unpressurized gas to ensure 
safety of the disconnected gas system. 

6. Utility’s Responsibilities 

6.1. Engineering and Planning  

6.1.1. PG&E will design and install the new “To-the-Meter” electric and/or gas 
distribution and service system for the MHP to meet current PG&E design 
standards and applicable codes, regulations and requirements based on the 
most economic, convenient and efficient service route.  

To the extent possible, PG&E will design and install the new distribution and 
service system up to the Service Delivery Point on a “like for like” basis to the 
existing system. For example, an existing 200 ampere overhead electric 
service will be replaced with a 200 ampere overhead electric service. If both 
electric and gas are requested to be replaced and electric service is provided 
overhead, PG&E will have the option to offer underground electric service if it is 
cost effective to do so. If gas service is located above ground, PG&E will 
underground the gas service as well as the electric service, if present. 

6.1.2. PG&E will prepare a preliminary design package for the new electric and/or gas 
system and prepare all necessary land rights documents. 

6.1.3. PG&E will consult with the MHP Owner/Operator to identify the location of each 
electric and/or gas meter and any protection required for the metering service 
equipment. PG&E will have the final approval of the location of the meter.  

6.1.4. PG&E will include with the MHP Program additional reasonable services for 
common use areas at the discretion of the Commission Safety Enforcement 
Division within the MHP that will be served under commercial rate schedules.  

6.1.5. PG&E will design and install the “To-the-Meter” facilities to accommodate a 
service equivalent to the existing service. If the existing electric service is less 
than 200 amperes, the utility will design and install “To-the-Meter” facilities to 
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accommodate 200 ampere service as part of the MHP Program, directed by 
D.24-12-037.   

6.1.6. With the exception of the 200 ampere minimum electric service, any requests 
for service upgrades or relocations beyond what is being provided by the MHP 
Program will be handled under PG&E’s current Rules and Tariffs. Such 
requests may be made by the MHP Owner or the individual MHP residents, 
and such upgrades and additional incremental costs will be the sole 
responsibility of the requesting party.  

6.1.7. If applicable, PG&E will design and install a natural gas service line at each 
individual MH-Space to deliver sufficient volume at PG&E’s standard delivery. 

6.1.8. Vacant MH-Spaces will receive a stub to the location of the future “Service 
Delivery Point” during the MHP Program. When a previously vacant space 
becomes occupied subsequent to cutover, a line extension contract will be 
required to extend service per normal line extension rules (Rule 16). 

6.2. Permits  

6.2.1. PG&E will acquire routine, ministerial construction permits, such as 
encroachment permits necessary for trenching within public rights-of-way.  

6.2.2. PG&E will review all permits prior to construction. No work will be performed by 
PG&E or the Contractor under the MHP Program until the MHP’s 
Owner/Operator and/or PG&E obtains the required permits. 

6.3. Environmental and Cultural Resources Review 

6.3.1. PG&E shall conduct a “desktop” environmental, endangered species and 
cultural resources review of the proposed work at the MHP. If such review 
indicates any environmental, endangered species and cultural resources 
issues, PG&E will immediately suspend of work at the MHP. PG&E will not 
resume work until it has received authorization from appropriate experts and/or 
agency with jurisdictional authority. PG&E assumes no remediation 
responsibility or liability. Costs for remediation are not eligible for 
reimbursement from the MHP Program. 

6.4. Outreach and Education 

6.4.1. PG&E will work with the MHP Owner/Operator and/or the MHP Representative 
on outreach and education to MHP residents. 

6.4.2. During the construction phase, PG&E will work with the MHP Representative to 
keep the MHP residents informed of the status of the project, including notice 
of temporary outages, detours or street closures, and other issues related to 
the project. Information provided by PG&E will include, but is not limited to, 
“transition kits” for the MHP residents with information about construction work 
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impacts, timing, account setup instructions, utility programs and services such 
as California Alternate Rate for Energy (CARE), medical assistance program, 
energy efficiency and demand response opportunities. PG&E will work with the 
MHP Representative to ensure all notices and project information is 
communicated and distributed in a timely manner. 

6.4.3. PG&E will manage communications with the Commission, California 
Department of Housing and Community Development (HCD), other utilities, 
local government, local media, and other parties, as necessary, regarding the 
MHP Program activities. 

6.5. Construction   

6.5.1.  PG&E will install, or select a qualified licensed contractor to install the new 
“To-the-Meter” electric and/or gas distribution systems that will meet all current 
electric and/or gas design standards, applicable codes, regulations and 
requirements. Facilities and services installed will be based on the agreed upon 
design. 

6.5.2. PG&E will consult and coordinate conversion activities with other utilities that 
may also serve the MHP, including municipal utilities, water, cable and 
telecommunication providers, to ensure efficiency and avoid unnecessary 
disruption and/or costs.  

6.5.3. PG&E may commence conversion after compliance with Rule 28, D.3.b. PG&E 
may elect to wait until the MHP Owner/Operator can demonstrate construction 
of the “Beyond-the-Meter” facilities have been substantially completed, such 
facilities have been approved by the governing inspection authority and PG&E 
receives a copy of any inspection report or verification to begin construction. 
PG&E may also commence construction if the MHP Owner/Operator has 
coordinated an acceptable construction schedule that is approved by PG&E 
and/or as scheduling and availability permits. 

6.5.4. PG&E shall not remove the existing legacy system, unless necessary and the 
system shall be abandoned in place and PG&E shall isolate the new and 
existing legacy systems. PG&E shall not incur any expenses associated with 
the removal or retirement of the existing system under the conversion program. 
Should removal of the legacy distribution system be necessary to complete the 
conversion to direct utility service from PG&E, such costs may at PG&E’s 
discretion be included in the MHP Program if it is necessary and can be done 
so efficiently. 

6.6. Cutover / Completion of Project 

6.6.1. PG&E will own, operate, and maintain all “To-the-Meter” electric and/or gas 
distribution and service systems within the MHP. Upon completion of the 
conversion, the facilities will be managed under and subject to Rule 15 and 
Rule 16 and other applicable tariffs. 
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6.6.2. If necessary, PG&E will coordinate with the Contractor to jointly meet to 
perform joint cutover with PG&E for the individual services within the MHP.  

6.6.3.  PG&E will reimburse the MHP Owner/Operator for all qualifying “Beyond-the-
Meter” work as summarized in Attachment C.  

6.6.4. PG&E or its Contractor shall purge the gas Legacy System of unpressurized  
gas to ensure safety of the disconnected system.  

7. Safety 

7.1. IMPORTANCE OF SAFETY: The Parties recognize and agree that safety is of 
paramount importance in the implementation of the MHP Program and Parties are 
responsible for performing the work in a safe manner. Parties shall plan and conduct 
the work, and shall require all contractors and subcontractors to abide by all safety 
requirements incorporated herein and to perform their portion of the work, in 
accordance with all applicable local, state and federal rules, regulations, codes, and 
ordinances to safeguard persons and property from injury. The MHP Owner/Operator 
shall require its Contractor to provide necessary training to its employees and 
Subcontractors to inform them of the foregoing safety and health rules and 
standards. Should PG&E at any time observe the contractor, or any of its 
subcontractors, performing the work in an unsafe manner, or in a manner that may, if 
continued, become unsafe, then PG&E shall have the right (but not the obligation) to 
require the MHP Owner/Operator to stop contractor’s work affected by the unsafe 
practice until contractor has taken corrective action so that the work performance has 
been rendered safe.  

7.2. Regulations and Conduct of Work: MHP Owner/Operator shall assure that its 
contractor plans and conducts the work to safeguard persons and property from 
injury. MHP Owner/Operator shall direct the performance of the work by its 
contractor in compliance with reasonable safety and work practices and with all 
applicable federal, state, and local laws, rules, and regulations, including but not 
limited to "Occupational Safety and Health Standards" promulgated by the U.S. 
Secretary of Labor and the California Division of Occupational Safety and Health, 
including the wearing of "hard hats" at the worksite if applicable. Work in areas 
adjacent to electrically energized facilities and/or operating natural gas facilities shall 
be performed in accordance with said practices, laws, rules, and regulations. PG&E 
may designate safety precautions in addition to those in use or proposed by 
contractor. PG&E reserves the right to inspect the work and to halt construction to 
ensure compliance with reasonable and safe work practices and with all applicable 
federal, state, and local laws, rules, and regulations. Neither the requirement that 
contractor working on behalf of the MHP Owner/Operator follow said practices and 
applicable laws, rules, and regulations, nor adherence thereto by contractor, shall 
relieve MHP Owner/Operator of the sole responsibility to maintain safe and efficient 
working conditions.  

7.3. Additional Precautions: Upon PG&E’s request, the MHP Owner/Operator shall 
require its contractor to provide certain safeguards not in use but considered 
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necessary and if contractor fails to comply with the request within a reasonable time, 
PG&E may provide the safeguards at MHP Owner/Operator’s expense. Failure to 
comply with safety precautions required by PG&E may result in termination of the 
Agreement for cause. 

7.4. Parties will immediately notify each other regarding safety and hazardous conditions 
that may cause harm to PG&E, MHP Owner/Operator, contractors, subcontractors, 
MHP residents, and/or the general public. Upon notice, the responsible party shall 
investigate the potential safety hazard, and if necessary, take actions to remedy the 
situation. 

7.5. The MHP Owner/Operator shall be responsible for notifying local emergency 
services, if required, about pending road closures or detours that may affect life 
safety and services to the MHP and MHP residents.  

8. Delay and Suspension of Work 

8.1. Suspension of Work by PG&E: PG&E reserves the right to suspend the work under 
the MHP Utility Conversion  Program to serve the needs of the greater public. 

8.2. Notification of Delays: MHP Owner/Operator shall cause contractor to promptly notify 
PG&E in writing of any impending cause for delay that may affect PG&E’s schedule. 
If possible, PG&E will coordinate and assist contractor in reducing the delay.  

8.3. Delays by MHP Owner/Operator: No additional compensation or other concessions 
will be allowed to the MHP Owner/Operator for expenses resulting from delays for 
which MHP Owner/Operator is responsible. If, in PG&E's opinion, the delay is 
sufficient to prevent MHP Owner/Operator's compliance with the specified schedule, 
MHP Owner/Operator shall accelerate the work by overtime or other means, at MHP 
Owner/Operator’s expense, to assure completion on schedule. 

9. Termination  

9.1. Either Party may, at its option, terminate upon 30 day written notice to the other 
Party. 

9.1.1. PG&E may cancel or suspend this Agreement for, but not limited to, the 
following situations:  

9.1.1.1. The failure, refusal or inability of the MHP Owner/Operator to perform 
the work in accordance with this Agreement for any reason (except for 
those reasons that are beyond MHP Owner/Operator’s control) after 
receiving notice from PG&E and an opportunity to cure and MHP 
Owner/Operator has failed to do so; provided however, at PG&E’s 
option, safety or security violations may result in immediate termination; 
or  
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9.1.1.2. The failure, refusal, or inability of the MHP Owner/Operator to initiate its 
responsibilities under this Agreement within six (6) months of the 
execution of this Agreement; or  

9.1.1.3. The failure or inability of the MHP Owner/Operator to complete the work 
and be ready to receive service from PG&E within twelve (12) months of 
the execution of this Agreement; or  

9.1.1.4. A legal action is placed against the MHP Owner/Operator which, in 
PG&E's opinion, may interfere with the performance of the conversion. 

9.1.2. If the MHP Owner/Operator terminates the Agreement, the MHP 
Owner/Operator will: 

9.1.2.1. Reimburse PG&E for all work and costs incurred prior to the 
cancellation that did not result in a direct Utility service of an individual 
MH-Space or common area. PG&E’s costs may include, but is not 
limited to, ”To-the-Meter” labor, material and supplies, (including long 
lead time materials), transportation, and other direct costs which PG&E 
allocates to such work; and 

9.1.2.2. Not be eligible for reimbursement for any “Beyond-the-Meter” work that 
did not result in a direct PG&E service of an individual MH-Space; and  

9.1.2.3. Repay in full to PG&E any reimbursements paid to the MHP 
Owner/Operator for partial work completed by its contractor. 

9.1.3. In the event of termination, PG&E shall reimburse the MHP Owner/Operator for 
services satisfactorily completed prior to the date of cancellation that resulted in 
direct PG&E service which are of benefit to PG&E. In no event shall PG&E be 
liable for lost or anticipated profits or overhead on uncompleted portions of the 
work due to termination.  

9.1.4. Cancelled MHP Agreement may, at the Utilities option, result in the removal the 
MHP from the MHP Program and the selection of the next MHP that is on the 
waiting list for the MHP Program. 

9.1.5. MHP Owner/Operator shall be liable for additional costs to PG&E arising from 
termination. PG&E may terminate this Agreement, suspend work and/or the 
MHP Program if directed to do so by the CPUC. Liability of incomplete projects 
will be determined by the CPUC.  

10. Costs Covered by the MHP Program and Reimbursement to MHP 
Owner/Operator 

10.1. All costs incurred by PG&E to provide “To-the-Meter” facilities for a typical utility 
service for each qualifying MH-Space will be covered under the MHP Program. 
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10.2. Requests for service entrance relocations, rearrangements and upgrades are not 
covered under the MHP Program.  

10.3. Additional reasonable services at the discretion of the Commission Safety and 
Enforcement Division for common use areas within the MHP that will be served 
under commercial rate schedules are eligible for inclusion in the MHP Utility 
Conversion Program and will not provide “Beyond-the-Meter” reimbursements for 
these common area services.  PG&E will not provide the service panel.  

10.4.  PG&E will reimburse the MHP Owner/Operator based on the invoice for the 
“Beyond-the-Meter” to be performed by the contractor. The amount that is eligible for 
reimbursement for the “Beyond-the-Meter” work shall not exceed the “Cost Covered 
by the MHP Program” amount listed on Attachment C, without prior written approval 
from PG&E. PG&E will review all invoices received for the “Beyond-the-Meter” work 
by the contractor and will reimburse the MHP Owner/Operator for all prudently 
occurred and reasonable construction expenditures. The MHP Program will not 
cover or reimburse costs for any modification or retrofit of the mobilehome or 
manufactured home. 

10.5. As soon as practicable and after any jurisdictional authorities have inspected and 
approved operation of the “Beyond-the-Meter” work, the MHP Owner/Operator may 
submit invoices to PG&E for “Beyond-the-Meter” work. Invoices submitted shall be 
submitted in no less than twenty-five percent (25%) increments based on the number 
of converted MH-Space compared to the total number of eligible MH-Spaces at the 
MHP. The final reimbursement for the “Beyond-the-Meter” work will be paid to the 
MHP Owner/Operator after the final cutover has been completed and the entire MHP 
has been converted to direct PG&E service. 

10.6. Invoices shall include a listing of MH-Spaces that completed the service conversion, 
and an itemized list and costs for equipment, materials, and labor for “Beyond-the-
Meter” facilities that are both covered and not covered by the MHP Program. 

11. Nondisclosure  

11.1. Neither Party may disclose any Confidential Information obtained pursuant to this 
Agreement to any third party, including affiliates of such Party, without the express 
prior written consent of the other Party. As used herein, the term “Confidential 
Information” shall include, but not be limited to, all business, financial, and 
commercial information pertaining to the Parties, customers of either or both Parties, 
suppliers for either Party, personnel of either Party, any trade secrets, and other 
information of a similar nature, whether written or in intangible form that is marked 
proprietary or confidential with the appropriate owner’s name. Without limiting the 
foregoing, Confidential Information shall also include information provided by the 
MHP Owner/Operator regarding the MHP residents. Confidential Information shall 
not include information known to either Party prior to obtaining the same from the 
other Party, information in the public domain, or information obtained by a Party from 
a third party who did not, directly or indirectly, receive the same from the other Party 
to this Agreement or from a party who was under an obligation of confidentiality to 
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the other Party to this Agreement, or information developed by either Party 
independent of any Confidential Information. The receiving Party shall use the higher 
of the standard of care that the receiving Party uses to preserve its own confidential 
information or a reasonable standard of care to prevent unauthorized use or 
disclosure of such Confidential Information.  

11.2. Notwithstanding the foregoing, Confidential Information may be disclosed to the 
CPUC and any governmental, judicial or regulatory authority requiring such 
Confidential Information pursuant to any applicable law, regulation, ruling, or order, 
provided that: (a) such Confidential Information is submitted under any applicable 
provision, if any, for confidential treatment by such governmental, judicial or 
regulatory authority; and (b) prior to such disclosure, the other Party is given prompt 
notice of the disclosure requirement so it may take whatever action it deems 
appropriate, including intervention in any proceeding and the seeking of any 
injunction to prohibit such disclosure.  

12. Indemnification  

12.1. MHP Owner/Operator shall indemnify, defend and hold harmless PG&E, its officers, 
directors, agents, and employees, from and against all claims, demands, losses, 
damages, costs, expenses, and legal liability connected with or resulting from injury 
to or death of persons, including but not limited to employees of PG&E, MHP 
Owner/Operator, Contractor or Subcontractor; injury to property of PG&E, MHP 
Owner/Operator, Contractor, Subcontractor, or a third party, or to natural resources, 
or violation of any local, state or federal law or regulation, including but not limited to 
environmental laws or regulations, or strict liability imposed by any law or regulation; 
arising out of, related to, or in any way connected with MHP Owner/Operator 
performance of this Agreement, however caused, regardless of any strict liability or 
negligence of PG&E, whether active or passive, excepting only such claims, 
demands, losses, damages, costs, expenses, liability or violation of law or regulation 
as may be caused by the active gross negligence or willful misconduct of PG&E, its 
officers, agents, or employees. The MHP Owner/Operator shall indemnify, defend 
and hold harmless PG&E from all causes of action or claims arising from projects 
which were cancelled by the MHP Owner/Operator, for which PG&E shall have no 
liability. A utility shall have no liability for the MHP master-metered system (referred 
to as legacy systems), or the “Beyond-the-Meter” infrastructure installed during 
conversion, and the MHP owner will hold harmless, defend and indemnify PG&E 
from all causes of action or claims arising from or related to these systems. 

12.2. MHP Owner/Operator acknowledges that any claims, demands, losses, damages, 
costs, expenses, and legal liability that arise out of, result from, or are in any way 
connected with the release or spill of any legally designated hazardous material or 
waste as a result of the Work performed under this Agreement are expressly within 
the scope of this indemnity, and that the costs, expenses, and legal liability for 
environmental investigations, monitoring, containment, abatement, removal, repair, 
cleanup, restoration, remedial Work, penalties, and fines arising from the violation of 
any local, state, or federal law or regulation, attorney's fees, disbursements, and 
other response costs are expressly within the scope of this indemnity. 
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12.3. MHP Owner/Operator shall, on PG&E's request, defend any action, claim or suit 
asserting a claim covered by this indemnity. MHP Owner/Operator shall pay all costs 
that may be incurred by PG&E in enforcing this indemnity, including reasonable 
attorney's fees. 

13. Compliance with Laws and Regulations 

13.1. During the performance of the Work, MHP Owner/Operator, contractor and its 
subcontractors, agents and employees shall fully comply with all applicable state and 
federal laws and with any and all applicable bylaws, rules, regulations and orders 
made or promulgated by any government, government agency or department, 
municipality, board, commission or other regulatory body; and shall provide all 
certificates for compliance therewith as may be required by such applicable laws, 
bylaws, rules, regulations, orders, stipulations or plans. 

13.2. MHP Owner/Operator shall require any contractor or subcontractor to whom any 
portion of the work to be performed hereunder may be contracted to comply with 
provisions of this paragraph, and agrees to save and hold PG&E harmless from any 
and all penalties, actions, causes of action, damages, claims and demands 
whatsoever arising out of or occasioned by failure of MHP Owner/Operator and 
Contractor or a Subcontractor to make full and proper compliance with said bylaws, 
rules, regulations, laws, orders, stipulations or plans. 

14. Governing Law 

This Agreement shall be deemed to be a contract made under laws of the State of 
California and for all purposes shall be construed in accordance with the laws of said 
state. 

15. Entire Agreement 

This Agreement consists of, in its entirety, Mobilehome Park Utility Conversion Program 
Agreement and all attachments hereto, the MHP Application and PG&E’s Electric and 
Gas Rule 28. This Agreement supersedes all other service agreements or 
understandings, written or oral, between the Parties related to the subject matter hereof.  

16. Enforceability 

If any provision of this Agreement thereof, is to any extent held invalid or unenforceable, 
the remainder of this Agreement thereof, other than those provisions which have been 
held invalid or unenforceable, shall not be affected and shall continue in full force and 
effect and shall be enforceable to the fullest extent permitted by law or in equity. 

17. Force Majeure 

Neither Party shall be liable for any delay or failure in the performance of any part of this 
Agreement (other than obligations to pay money) due to any event of force majeure or 
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other cause beyond its reasonable control, including but not limited to, unusually severe 
weather, flood, fire, lightning, epidemic, quarantine restriction, war, sabotage, act of a 
public enemy, earthquake, insurrection, riot, civil disturbance, strike, work stoppage 
caused by jurisdictional and similar disputes, restraint by court order or public authority, 
or action or non-action by or inability to obtain authorization or approval from any 
governmental authority, or any combination of these causes (“Force Majeure Event”), 
which by the exercise of due diligence and foresight such Party could not reasonably 
have been expected to avoid and which by the exercise of due diligence is unable to 
overcome. It is agreed that upon receipt of notice from the affected Party about such 
Force Majeure Event to the other Party within a reasonable time after the cause relied 
on, then the obligations of the Party, so far as they are affected by the event of force 
majeure, shall be suspended during the continuation of such inability and circumstance 
and shall, so far as possible, be remedied with all reasonable dispatch.  

18. Not a Joint Venture 

Unless specifically stated in this Agreement to be otherwise, the duties, obligations, and 
liabilities of the Parties are intended to be several and not joint or collective. Nothing 
contained in this Agreement shall ever be construed to create an association, trust, 
partnership or joint venture or to impose a trust or partnership duty, obligation, or liability 
on or with regard to either Party. Each Party shall be liable individually and severally for 
its own obligations under this Agreement. 

The Parties have executed this Agreement on the dates indicated below, to be effective upon 
the later date. 

   
Name of Mobilehome Park   

  
PACIFIC GAS AND ELECTRIC 

COMPANY 
Company Name of Owner/Operator   

   
Signature  Signature 

   

Print Name  Type/Print Name 

   
Title  Title 

   

Date  Date 
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A. Additional Documentation 

As described in the Applicability Section of Rule 28 (Section A.1) and Section 1.4 of the 
Agreement the MHP Owner/Operator must provide copies of the following documents along 
with their Agreement to participate in the Mobilehome Park Utility Conversion Program: 

1. The MHP Owner/Operator must provide a copy of a valid operating license from the 
governmental entity with relevant authority; (Required) 

2. If the MHP is operated on leased real property, a copy of the land lease agreement must 
be provided. The land lease agreement must supply proof that the lease will continue for 
a minimum of 20 years from the time that the MHP Agreement is executed by the 
Utilities. 

As stated in Section 7.1 of the MHP Application, if the MHP Owner/Operator did not provide 
a complete list of MH residents with contact information with its submittal of the MHP 
Application, it must do so with the submission of the MHP Agreement.  The list shall consist 
of a complete list of current residents for each space in the MHP, including name, address 
or space number, mailing address if different than physical address of unit, home phone 
number, cell phone number, email address, and other contact information. 

Please attach copies of the above required documents to this page (Attachment A – 
Required Documents) of the Mobilehome Park Utility ConversionProgram Agreement. 

B. Declaration of Non-Condemnation 

In accordance with CPUC Decision (D.) 20-04-004, and subject to the requirements of Gas 
and Electric Rule 28, all MHP participating in the MHP Utility Conversion Program must 
affirm that the Mobilehome Park is not subject to an enforceable condemnation order or to 
pending condemnation proceedings. 

I,  , (print name of authorized signatory) 
declare under penalty of perjury under the laws of the State of California that I am 
authorized to execute this document on behalf of the MHP Owner/Operator and declare that 
the Mobilehome Park is not subject to any enforceable condemnation order or to pending 
condemnation proceedings. 

   

Name of Mobilehome Park  Authorized Signature 

   

Company Name of Owner/Operator  Print Name 

   

Date  Title 
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MHP Owner/Operator shall select a qualified, licensed contractor to perform “Beyond-the-
Meter” work to MH-Spaces and shall consult and coordinate with PG&E on such selection 
and provide information about the selected contractor below. 

Selection of the contactor shall be based on the “most cost-effective option.” PG&E reserves 
the right to review the reasonableness of the bids received by the MHP Owner/Operator to 
perform the “Beyond-the-Meter” work. PG&E and the Commission encourage consultation 
and coordination between the Parties to ensure efficiency and avoid unnecessary (and non-
reimbursable) costs. 

If PG&E and the MHP Owner/Operator fail to agree upon the qualifications of the contractor, 
the CPUC’s Safety and Enforcement Division (SED) will be consulted to resolve the dispute.  

In all instances, the work performed by the contractor must meet PG&E’s current standards 
as specified in the Utility’s Electric and/or Gas Service Requirement manual and have 
approval from applicable governing inspection authority(ies). 

 

 Contractor Name:   

State Contractor License #:   

Contact Person:   

Title:   

Address:  

City:  State   ZIP:   

Day Phone:   

Cell Phone:   

Fax:   

Email Address   

Total Estimated Cost to Perform all “Beyond-the-Meter”  
work for the MHP (See Attachments C) $   

  



 

MOBILEHOME PARK  
UTILITY CONVERSION PROGRAM 

AGREEMENT 
Attachment B  

Contractor Selection 
 

  
Automated Document – Preliminary Statement Part A  Page 2 of 2 

Form 79-1165 – Attachment B 
Advice 5123-G/7716-E 

September 2025 

Secondary Contractor (if required) 

 Contractor Name:   

State Contractor License #:   

Contact Person:   

Title:   

Address:  

City:  State   ZIP:   

Day Phone:   

Cell Phone:   

Fax:   

Email Address   

Total Estimated Cost to Perform all “Beyond-the-Meter”  
work for the MHP (See Attachments C) $   
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MHP Owner/Operator:   

Project Name:   

Address:   

In accordance with California Public Utilities Commission (CPUC) Decision (D.) 20-04-004, and subject to 
the requirements of Gas and Electric Rule 28, PG&E is offering the Mobilehome Park Utility Conversion 
Program to convert existing privately owned master-meter/sub-meter electric and/or gas distribution 
service within a Mobilehome Park or Manufactured Housing Communities (“MHP”), to direct PG&E 
service for each individual space within MHP.  

Utility service to be converted to direct PG&E service (check one) 
☐  Electric Only ☐  Gas Only ☐  Electric & Gas 

The number of MH-Spaces that will be eligible for conversion to direct PG&E service under the MHP 
Program (both “To-the-Meter” and “Beyond-the-Meter”) shall be equal to the number of residential MH-
Space spaces within the MHP and that are designated on the MHP Application. PG&E will include with 
the MHP Program additional reasonable services for common use areas within the MHP that will be 
served under commercial rate schedules. 

Any service modifications and associated costs beyond what is being provided by the MHP Program will 
be the responsibility of the requesting party. These modifications will be handled under PG&E’s current 
applicable Tariffs. In addition, “Beyond-the-Meter” costs to serve common use areas are the responsibility 
of the MHP Owner/Operator and are not eligible for reimbursements from the MHP Program. Any 
additional common use area meters and services that are not provided by the program will be designed 
and installed under the guidance of the Service Relocation and Rearrangement section of Gas and 
Electric Rule 16.  

Table C.-1 Illustrate the financially responsible party for the “To-the-Meter” and “Beyond-the-Meter” 
services under the MHP Program 

 

“To-the-Meter” 
 Facilities and Equipment installed by 

PG&E 
Financially Responsible Party 

“Beyond-the-Meter”  
Facilities and Equipment installed by 

Contractor  
Financially Responsible Party 

Table C-1 
Covered by 

MHP 
Program 

MHP 
Owner/ 

Operator 

Requesting 
MH Owner 

Reimbursed 
by MHP 
Program 

MHP 
Owner/ 

Operator 

Requesting 
MH Owner 

Service to Individual MH-Spaces X   X   

Service to Common Use Areas X    X  

Incremental Service Modifications to the 
Individual MH-Spaces > 200 amperes 
where the MHP lots are owned by the 
resident residing on the lot 

  X   X 

Service Modifications, Relocation and 
Rearrangement to the MHP Common 
Use Areas or MH-Space in where the 
lots are not owned by the resident 
residing on the lot (leased or rented 
spaces) 

 X   X  
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A. PG&E’s Estimated “To-the-Meter” Project Costs Not Covered by the Program 
(To be completed by PG&E1 

    

Costs Not 
Covered by the 
MHP Program 

Civil Costs – Includes, but is not limited 
to, trenching, backfill, excavation, and 
surface repair activities [Project Cost to 
design and install “To-the-Meter” 
Facilities for the MHP]   $ 

 

Electric System – Includes, but is not 
limited to, installation of cables, 
switches, transformers, SmartMeters™, 
conduits and substructures, and other 
facilities required to complete the 
distribution and service line extensions 
[Service upgrades or rearrangements 
requested on behalf of the MHP 
Owner/Operator not covered by the 
MHP Program].   $ 

 

Gas System – Includes, but is not limited 
to, installation of gas piping, connectors, 
meters, and other facilities required to 
complete the distribution and service line 
extensions [Service upgrades or 
rearrangements requested on behalf of 
the individual MHP Residents not 
covered by the MHP Program].   $ 

 

Other – Includes, but is not limited to, 
easement estimate, SmartMeter™ 
network upgrade, and other cost 
associated with the project.   $ 

 

     

PG&E’s Total Estimated “To-the-Meter” 
Project Costs Not Covered by the 
Program $  $  

     

 
1 Service Upgrades beyond what is being provided by the program are listed on Attachment C. 
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B. MHP Owner/Operator’s “Beyond-the-Meter” Project Costs  
(To be completed by the MHP Owner/Operator, Attach Contractor’s Job Estimate to 
Attachment C) 

  

Cost 
Covered by 

the MHP 
Program  

Costs Not 
Covered by 

the MHP 
Program2 

Civil Costs – Includes, but is not limited 
to, trenching, backfill, excavation, surface 
repair activities, and labor. $  $  

Electric System – Includes, but is not 
limited to, service termination/meter 
pedestal, grounding, customer load-side 
wiring, breakers, related materials and 
labor. 

Materials: $  $  

Labor: $  $  

Gas System – Includes, but is not limited 
to, houseline plumbing from the PG&E 
riser to the customer connection 
including labor and materials. 

Materials: $  $  

Labor: $  $  

Other – Includes, but is not limited to, 
permits as provided by contractor. $  $  

     

MHP Owner/Operator’s Total Estimated  
“Beyond-the-Meter” Project Costs $  $  

 

C. Estimated Cost for MHP Service 
Conversion Project (A + B) $  $  

D. Number of MH-Spaces      

E. Average Cost per MH-Space $  $  
 

 
2 Provided breakdown of charges not covered by the program on Attachment C. 
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MHP Owner/Operator:   

Project Name:   

Address:   

Any service modifications and associated costs beyond what is being provided by the MHP 
Program as described in Gas Rule No. 28 and the Mobilehome Park Utility Conversion Program 
Agreement will be the responsibility of the requesting party. These modifications will be handled 
under PG&E’s current applicable Tariffs. Request for additional common use area meters and 
services that are not provided by the MHP Program, but approved by PG&E, will be designed 
under the guidance of the Utilities’ Rules for Service Relocation and Rearrangement. Service 
modifications and relocations for MH-Spaces in a MHP where the lots are not owned by the 
resident residing on the lot (leased or rented spaces), must be requested by and is the 
responsibility of the MHP Owner/Operator. 

The following service modifications have been requested by the MHP Owner and/or the MHP 
resident(s) (If Job Estimate includes an itemized breakdown of costs, it may be substituted for 
this sheet.) 

  

  

A. Total Amount Due by MHP Owner/Operator for Service Modification and/or services not covered by 
the Program 

1. Amount Due from MHP Owner/Operator to PG&E   

 Amount due to PG&E for “To-the-Meter” work not covered by 
the MHP Program. $  

 Amount due to PG&E for “To-the-Meter” Service Modifications, 
Relocation and Rearrangement for the MHP Common Use 
Areas $  

Total $  
   

2. Amount Due from MHP Owner/Operator to the Contractor   

 Amount due to the Contractor for “Beyond-the-Meter” Work for 
common use areas. $  

 Amount due to the Contractor for “Beyond-the-Meter” Service 
Modifications, Relocation and Rearrangement for the MHP 
Common Use Areas $  
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3. Total amount due from MHP Owner/Operator for service 
modifications not covered by the MHP Program $  

 
Itemized Service Modifications or other services not covered by the MHP Program 
(Provide extra sheets as necessary). If Job Estimate includes an itemized breakdown of costs, it 
may be substituted for this sheet. 

“To-the-Meter” Costs Not Covered By the MHP Program 

Location 
 Responsible 

Party 
 

Requested Service Modification 
 Estimated 

Cost 
       
       
       
       
       
       
       
       
       
       
       
       

 

 “Beyond-the-Meter” Costs Not Covered By the MHP Program 

Location 
 Responsible 

Party 
 

Requested Service Modification 
 Estimated 

Cost 
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MHP Owner/Operator:   

Project Name:   

Address:   

Request for service modification may be made by the owner of the mobilehome/manufactured 
housing unit directly to the Utilities, where the MHP lots are owned by the resident residing on 
the lot and as permitted by the MHP’s Rules and Regulations. These modifications, and 
associated costs, would be the responsibility of the requesting MH resident and will be handled 
under PG&E’s current applicable Tariffs.  All other requests for service entrance relocations, 
rearrangements and upgrades not covered by the MHP Program must be made by the MHP 
Owner/Operator and documented in Attachment D.  

The MHP Owner/Operator is responsible to collect any and all fees associated with service 
modifications that were requested on behalf of the MH residents where the MHP lots are owned 
by the resident and forward those payments to PG&E with this Agreement. 

A. Total Amount Due by MH Residents where the MHP lots are owned by the resident for 
Service Modification and/or services not covered by the Program 

1. Amount Due from MH Residents to PG&E   

 Amount due to PG&E for “To-the-Meter” work not 
covered by the MHP Program. $  

   

2. Amount Due from MH Residents to the Contractor   

 Amount due to the Contractor for “Beyond-the-Meter” 
Service Modifications, Relocation and Rearrangement for 
the MH Residents. $  

   

3. Total Owned by MH Residents for the MHP Program $  
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Itemized Service Modifications or other services not covered by the MHP Program 
(Provide extra sheets as necessary). If Job Estimate includes an itemized breakdown of costs, it 
may be substituted for this sheet. 

“To-the-Meter” Costs Not Covered By the MHP Program 

Location 
 Responsible 

Party 
 

Requested Service Modification 
 Estimated 

Cost 
       
       
       
       
       
       
       
       
       
       
       
       

 

 “Beyond-the-Meter” Costs Not Covered By the MHP Program 

Location 
 Responsible 

Party 
 

Requested Service Modification 
 Estimated 

Cost 
       
       
       
       
       
       
       
       
       
       
       
       



MOBILEHOME PARK  
UTILITY CONVERSION PROGRAM 

AGREEMENT 
Attachment F  –  

Consumer Protection Measures for Residents 
Participating in the Mobilehome Park Utility 

Conversion Program  

  
Automated Document – Preliminary Statement Part A  Page 1 of 1 

Form 79-1165 – Attachment F 
Advice 5123-G/7716-E 

September 2025 

 

 

The MHP residents are intended third party beneficiaries with respect to the protections 
contained in the following clause and shall have the sole rights to enforce this clause:  

The property owner cannot raise the rent of a unit because of increased value of the unit solely 
due to infrastructure improvements provided by the MHP Program. Allowable factors for rent 
increase include, but are not limited to, an increase in property taxes, operation and 
maintenance cost, and/or amortizing costs of property improvements other than those made by 
the MHP Program. The owner(s) of the MHP shall provide notice of this protection from rent 
increases due to participation in the MHP Utility Program in writing to each MHP resident within 
3 days of transfer of the MHP infrastructure to the utility following program completion. The 
notice will include the current contact information for mobilehome resources such as the 
Mhobilehome Assistance Center and the Mobilehome Residency Law Protection Program at:  

 

Mobilehome Assistance Center (Complaints): (800) 952-8356  

MHAssistance@hcd.ca.gov  

P.O. Box 278690 Sacramento, CA 95827-8690  

 

Mobilehome Residency Law Protection Program (MRL Complaints): (800) 952-8356 
MRLComplaint@hcd.ca.gov   

P.O. Box 278690 Sacramento, CA 95827-8690 

  


